
S.N. Contract ID No./Bid No./IFB No. Work Description

Estimate 

Amount 

(without VAT & 

Contingency), 

NRs

Bid 

Security 

Amount, 

NRs 

Bid Document 

Fee, NRs

Last Date of Bid 

Submission and 

Time

1 UDB/RUP/WORKS/14/SQ/81/82-366
Pipalneta fulbari simalchaur Motor Road work, 

Bhumikasthan-2, Arghakhanchi.(Re)
854960.71 25000.00 1000.00

2 UDB/RUP/WORKS/14/SQ/81/82-367

Ritharukha Chap, Gaundada, Balkot Thati 

Road Work, Chatradev-04,Arghakhachi.(Re) 855578.53 25000.00 1000.00

3 UDB/RUP/WORKS/14/SQ/81/82-368
Ratapokhara to  Sani Pokhari (RCC ROAD 

),Chatradev-07, Arghakhachi.(Re)
855558.84 25000.00 1000.00

4 UDB/RUP/WORKS/14/SQ/81/82-370
Belahiya Mahajid Remaining Building 

Construction, Omsatiya-6, Rupandehi(Re)
1283206.84 37500.00 1000.00

5 UDB/RUP/WORKS/14/SQ/81/82-371
Belahiya Durga Community Truss Building 

Construction, Omsatiya-6, Rupandehi(Re)
855694.91 25000.00 1000.00

6 UDB/RUP/WORKS/14/SQ/81/82-374
 Durga Mandir Sadak Naala  Nirman , 

Ramgram-2(Re)
855943.67 25000.00 1000.00

7 UDB/RUP/WORKS/14/SQ/81/82-375
 Shivasakti Tole Sangam Chok north P.C.C  

Construction work , Bardaghat -4(Re)
856579.78 25000.00 1000.00

8 UDB/RUP/WORKS/13/SQ/81/82-377

Udhyog Banijya Sangh, Chandrauta 

Infrastructure Construction Work, Shivraj-05, 

Kapilvastu.(Re)

855952.00 25000.00 1000.00

9 UDB/RUP/WORKS/12/SQ/81/82-379
Dhungari-aghiri-pokhari-lahapokhara Basti 

Bikas, Malarani-03, Arghakhanchi(Re)
1281748.28 37500.00 1000.00

10 UDB/RUP/WORKS/14/SQ/81/82-381 PCC Sadak Nirman,Ramgram-2(Re) 849749.15 25000.00 1000.00

11 UDB/RUP/WORKS/14/SQ/81/82-382
 Purano Bank  to Hatt Bazzar  Sadak and  Nala 

Nirman, Ramgram-02(Re)
1272555.90 37500.00 1000.00
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